

Franklin Street Café

UCOP Oakland

PROJECT NO. 3079349

GC Contract

No Bid Bond
Non Conforming

			John Pope	Signature	Angotti & Reilly	Omni Construction	Rossi Builders
Estimate \$250,000			BIDDER A	BIDDER B	BIDDER C	BIDDER D	BIDDER E
Base Bid			\$283,758	\$365,250	\$327,172	\$476,000	\$358,368
Delay Rate		Per Day	0.00	0.00	50.00	0.00	800.00
DELAY RATE (x 10)			\$0.00	\$0.00	\$500.00	\$0.00	\$8,000.00
Adjustments/Inclusions/Exclusions:	Status						
ALTERNATES							
			\$0.00	\$0.00	\$0.00	\$0.00	\$0.00
			0.00	0.00	0.00	0.00	0.00
Subtotal Of Additional Items			\$0.00	\$0.00	\$0.00	\$0.00	\$0.00
Total Base Proposal			\$283,758.00	\$365,250.00	\$327,672.00	\$476,000.00	\$366,368.00
Total Adjustments			\$0.00	\$0.00	\$0.00	\$0.00	\$0.00
Total			\$283,758.00	\$365,250.00	\$327,672.00	\$476,000.00	\$366,368.00

*Apparent Low
Bidder*

RESULTS: