



**UNIVERSITY OF CALIFORNIA**  
**OFFICE OF THE PRESIDENT**  
**PRELIMINARY COMPETITIVE BID RESULTS**  
**1130 K Street - Suite 300, Sacramento, CA**  
**March 14, 2014**

		Estimate \$250,000	BIDDER A	BIDDER B	BIDDER C	BIDDER D
Base Bid			\$498,332	\$543,565	\$604,508	\$557,578
Delay Rate		Per Day	4,410.00	100.00	1.00	0.00
<b>DELAY RATE (x 10)</b>			\$44,100.00	\$1,000.00	\$10.00	\$0.00
<b>Adjustments/Inclusions/Exclusions:</b>	<b>Status</b>					
<b>ALTERNATES</b>						
Alternate 1 - New ceiling grid and tile	<b>Accepted</b>		\$12,200	\$34,038	\$26,000	\$33,748
Alternate 2 - Horizontal Blinds - Exterior	<b>Accepted</b>		\$3,345	\$3,457	\$3,500	\$3,315
Alternate 3 - Horizontal Blinds - Interior	<b>Accepted</b>		1,797.00	1,857.00	2,000.00	1,781.00
<b>Subtotal Of Additional Items</b>			<b>\$17,342.00</b>	<b>\$39,352.00</b>	<b>\$31,500.00</b>	<b>\$38,844.00</b>
Total Base Proposal			\$542,432.00	\$544,565.00	\$604,518.00	\$557,578.00
Total Adjustments			\$17,342.00	\$39,352.00	\$31,500.00	\$38,844.00
<b>Total</b>			<b>\$559,774.00</b>	<b>\$583,917.00</b>	<b>\$636,018.00</b>	<b>\$596,422.00</b>

**RESULTS:**

*Unresponsive    Low Bidder*